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9/22/2003
Iowa State Capitol - Phase G
Opinion of Probable Costs

Description Cost

Construction 
Contingency 

15%
Professional 

Fees 10% Total Cost

Site
Site irrigation 100,000$         15,000$           11,500$           126,500$        
Building lighting 760,000$         114,000$         87,400$           961,400$        
SW site (similar to Phase 10) 295,000$         44,250$           33,925$           373,175$        
SE site and South Walk (similar to Phase 1 500,000$         75,000$           57,500$           632,500$        
Service drive from Area A to Court Ave 85,000$           12,750$           9,775$             107,525$        
Granite retaining wall - East 480,000$         72,000$           55,200$           607,200$        
Granite retaining wall - South 480,000$         72,000$           55,200$           607,200$        
Granite retaining wall - West 480,000$         72,000$           55,200$           607,200$        
Parking Lot 13 - Not in this scope 
Security - west drive pop-up barriers 100,000$         15,000$           11,500$           126,500$        *
Security - west drive camera/intercom 18,000$           2,700$             2,070$             22,770$          *
Security - windows basemt, ground, 1st 295,000$         44,250$           33,925$           373,175$        *
Security - bollards at inner walkway 375,000$         56,250$           43,125$           474,375$        *
Security - site cameras 88,000$           13,200$           10,120$           111,320$        *
Security - add'l lighting for site cameras 35,000$           5,250$             4,025$             44,275$          *
West Mall fountain 150,000$         22,500$           17,250$           189,750$        

Site Subtotal 5,364,865$   

Exterior Stone
East stair stone replacement 450,000$         67,500$           51,750$           569,250$        
West stair stone repair 175,000$         26,250$           20,125$           221,375$        

Exterior Stone Subtotal 790,625$      

Law Library
Handrails refinished 416,000$         62,400$           47,840$           526,240$        
Selective wood refinishing at lights 62,400$           9,360$             7,176$             78,936$          
Faux marble columns 72,000$           10,800$           8,280$             91,080$          
Move and cleaning around books 96,000$           14,400$           11,040$           121,440$        
Scaffolding 72,000$           10,800$           8,280$             91,080$          

Law Library Subtotal 908,776$      

Interior Rehabilitation
General Conditions 576,000$         86,400$           66,240$           728,640$        
East projection 10,000,000$    1,500,000$      1,150,000$      12,650,000$   
Scaffolding 240,000$         36,000$           27,600$           303,600$        
Emergency lighting circuits 20,000$           3,000$             2,300$             25,300$          
Emergency lighting panel work 15,000$           2,250$             1,725$             18,975$          
First floor tile 500,000$         75,000$           57,500$           632,500$        
Elevator 300,000$         45,000$           34,500$           379,500$        
Sidewalk light at rotunda 500,000$         75,000$           57,500$           632,500$        
Moves 80,000$           12,000$           9,200$             101,200$        
Flag cases 180,000$         27,000$           20,700$           227,700$        
Display cases 240,000$         36,000$           27,600$           303,600$        
Food Service 350,000$         52,500$           40,250$           442,750$        
Cyclical Maintenance Plan 250,000$         37,500$           28,750$           316,250$        
Security - cameras 60,000$           9,000$             6,900$             75,900$          *
Security - card readers 300,000$         45,000$           34,500$           379,500$        

Interior Rehabilitation Subtotal 16,489,275$ 

Total 23,553,541$ 
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